



Republic of the Philippines  
Province of Pampanga  
Municipality of Guagua

**BIDS AND AWARDS COMMITTEE**

**CONTRACT AGREEMENT**

**FOR**

**Provision of New Generator Set for the Municipal Building (200 KVA, 230V  
Sound Proof Generator Set [3 Phase] Diesel Engine)  
(LGU GUA 18-21)**

THIS AGREEMENT made and entered into this 4<sup>th</sup> day of August, 2021 between the **MUNICIPALITY OF GUAGUA** represented by **HON. DANTE D. TORRES**, Municipal Mayor and duly authorized for the purpose and hereinafter referred to as the **IMPLEMENTING AGENCY** and **NUPON TECHNOLOGY PHILS., CORP.** as the **Supplier** with business address at **Filsyn Corp. Compound, Don Jose, City of Santa Rosa, Laguna** represented by **MICHELLE M. SASTRE, Corporate Business Development Head**, duly authorized for this purpose and herein referred to as the **SUPPLIER**.

WHEREAS the Municipality of Guagua invited Bids for procurement of materials, labor including installation for the project: **Provision of New Generator Set for the Municipal Building (200 KVA, 230V Sound Proof Generator Set [3 Phase] Diesel Engine) (LGU GUA 18-21)**, for the sum of **Three Million One Hundred Ninety Eight Thousand Pesos (Php3,198,000.00)** hereinafter called "**the Contract Price**".

WHEREAS, the whole delivery of this project as covered by this CONTRACT shall be completed within **Thirty (30) CD** in accordance with the provisions of the Bid Documents;


**NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:**

1. In this agreement words and expressions shall have the same meanings as are respectively assigned in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed A Part of this Agreement, viz.:
  - a) The Bid Form accomplished and submitted by the Contractor including the following annexes:
    - I) Sworn Statement
    - II) Bid Form/Schedule submitted by the Bidder;
    - III) Delivery Schedule
  - b) Contract Agreement
  - c) Invitation to Bid
  - d) Performance Bond
  - e) Post Qualification Statements
  - f) Notice of Award to Contractor and Contractor's Conformance thereto
  - g) Other pertinent documents as may be required
3. In consideration of the payments to be made by the Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods and to remedy defects therein in conformity in all respects with the provisions of the Contract.
4. The Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.


IN WITNESS whereof, the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered by :

**DANTE D. TORRES**  
Municipal Mayor  
Municipality of Guagua

  
**MICHELLE M. SASTRE**  
Corporate Business Development Head  
NUPON TECHNOLOGY PHILS., CORP.

WITNESSES:



\_\_\_\_\_

**ACKNOWLEDGEMENT**

Before me this AUG 09 2021 day of \_\_\_\_\_, \_\_\_\_\_ appeared the following:

<u>NAME</u>	<u>R. C. NO</u>	<u>Date/Place of Issue</u>
DANTE D. TORRES	27754205	January 07, 2021/ Guagua, Pampanga
MICHELLE M. SASTRE		

And acknowledge to me that the foregoing instrument consist of two (2) pages, including this page in which this acknowledgement is written, in their free, voluntary act and deed.

*[Handwritten signature]*

*[Handwritten signature]*

Doc. No. : 68  
 Page No. : 15  
 Book No. : 12  
 Series of : 2021

*[Handwritten signature]*

**ATTY. AUGUSTUS CAESAR M. BAÑARES**  
 NOTARY PUBLIC  
 NOTARY PUBLIC  
 COMM. NO. 252-2021  
 Until UNTIL DECEMBER 31, 2021  
 PTR No. 9111 SAN ANTONIO SAV 1 PARAÑAQUE CITY  
 Date ROLL NO. 70290  
 Place PTR NO. 2569299 1/4/2021 P\*QUE CITY  
IBP NO. 134412 12/11/2020 PASIG CITY  
 MCLE COMPLIANCE NO. VI-0008343  
 VALID UNTIL 14TH APRIL 2022

*[Handwritten signature]*